
2021 Road Rehabilitation Plans

TABLE OF CONTENTS

PART 1 – BID PACKAGE	6
INSTRUCTIONS TO BIDDERS	7
ITEMIZED PROPOSAL	16
CONTRACTORS BID FOR PUBLIC WORKS	23
SIGNATURE AFFIDAVIT	30
BID BOND	31
LEGAL STATUS OF BIDDER	33
AFFIDAVIT OF NON-COLLUSION	34
AFFIDAVIT OF NON-DISCRIMINATION	35
CONTRACTOR’S AFFIDAVIT OF SUBCONTRACTORS EMPLOYED	36
REQUEST FOR CLARIFICATION	37
ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM	38
FINANCIAL STATEMENT	39
E-VERIFY AFFIDAVIT	40
DRUG TESTING PROGRAM	41
PART 2 – AWARD PACKAGE	42
NOTICE OF AWARD	43
ACCEPTANCE OF NOTICE	43
AGREEMENT BETWEEN OWNER AND CONTRACTOR	44
PERFORMANCE BOND	52
PAYMENT BOND	54
CERTIFICATION LETTER	56
CONTRACTOR’S APPLICATION FOR PAYMENT	57
AFFIDAVIT AND WAIVER OF LIEN	59
NOTICE TO PROCEED	61
ACCEPTANCE OF NOTICE	61
PART 3 – INDEX TO THE GENERAL PROVISIONS	62
PART 4 – INDEX TO THE SPECIAL PROVISIONS	71

~ INDEX TO THE GENERAL PROVISIONS ~

<u>Description</u>	<u>Page No.</u>
GP1. CONTRACT DOCUMENTS.....	63
GP2. OWNER.....	63
GP3. ENGINEER.....	63
GP4. CONTRACTOR	63
GP5. BIDDING RESTRICTIONS	63
GP6. PREBIDDING CONFERENCE	63
GP7. EXAMINATION OF THE PROJECT SITE	63
GP8. CONTRACT QUESTIONS.....	64
GP9. PUBLIC OPENING OF BIDS.....	64
GP10. AWARD OF CONTRACT	64
GP11. NOTICE TO PROCEED.....	64
GP12. PRECONSTRUCTION CONFERENCE.....	64
GP13. PROGRESS SCHEDULE.....	64
GP14. SUPERVISION	64
GP15. RESIDENT SUPERINTENDENT	65
GP16. PROJECT STAFFING.....	65
GP17. NOTIFICATION OF WORK SCHEDULE.....	65
GP18. PROJECT RESPONSIBILITY	65
GP19. STANDARDS OF QUALITY.....	65
GP20. WARRANTY OF WORK.....	65
GP21. OBSERVATION OF WORK	66
GP22. INTERMEDIATE COMPLETION DATES	66
GP23. CHANGES IN THE WORK	66
GP24. DELETION OF WORK	66
GP25. DELAY AND EXTENSION OF TIME	67
GP26. HOLIDAYS THAT WORK IS NOT PERMITTED	67
GP27. PERMITS.....	67
GP28. UTILITIES.....	67
GP29. NON-DISCRIMINATION	68
GP30. INSURANCE	68
GP31. ADDITIONAL INSURED.....	68
GP32. PROOF OF INSURANCE.....	68
GP33. PARTIAL PAYMENTS.....	69
GP34. FINAL PAYMENT.....	69
GP35. E-VERIFY AFFIDAVIT DIRECTIONS	70
GP36. NOTICE OF CHANGED CONDITIONS AND CLAIMS.....	70

~ INDEX TO THE SPECIAL PROVISIONS ~

<u>Description</u>	<u>Page No.</u>
SP1. STARTING WORK	72
SP2. CONTRACT TIME	72
SP3. FAILURE TO COMPLETE WORK ON TIME	72
SP4. BARRICADES, TRAFFIC SIGNS AND LIGHTS	72
SP5. PRIOR TO CLOSING ROAD TO TRAFFIC	72
SP6. UTILITY INFORMATION	72
SP7. CLEARING RIGHT-OF-WAY	76
SP8. DISPOSAL OF EXCESS MATERIAL	77
SP9. OPEN BURNING OF NATURAL GROWTH	77
SP10. MAINTENANCE OF TRAFFIC	77
SP11. COORDINATION WITH PROPERTY OWNERS.....	77
SP12. TREE AND LAWN PROTECTION	78
SP13. BAR GRAPH PROGRESS SCHEDULE	78
SP14. MISCELLANEOUS PROJECT INFORMATION	78
SP15. TESTING.....	78
SP16. INDIANA STORM WATER QUALITY MANUAL	78
SP17. GEOTECHNICAL EVALUATION REPORT.....	78
SP18. TEMPORARY EROSION CONTROL.....	79
SP19. EXCAVATION & BORROW	80
SP20. MILLING & PATCHING	80
SP21. CONCRETE CURB RAMPS.....	80
SP22. SIDEWALK WITH INTEGRAL CURB.....	82
SP23. STAMPED SIDEWALK WITH INTEGRAL CURB	82
SP24. SIDEWALK CLOSURES	82
SP25. EXISTING GRASS PROTECTION.....	82
SP26. HMA PAVEMENT	82
SP27. HMA SURFACE PAVEMENT.....	83
SP28. SAWCUTTING.....	83
SP29. WATERING SOD.....	83
SP30. COMPACTED AGGREGATE.....	83
SP31. MATERIAL HANDLING AND SPILL PREVENTION PLAN	83
SP32. CURB AND GUTTER, CONCRETE, TYPE II DEPRESSED	83
SP33. PIPE FOR UNDERDRAINS.....	84
SP34. SUBSURFACE DRAINS	84
SP35. LINEAR GRADING.....	84