

**Table of Contents**

<b>Section</b>	<b>Title</b>
<b>DIVISION 0 – PROCUREMENT AND CONTRACTING REQUIREMENTS</b>	
	<b>Introductory Information</b>
00010	Project Title Page
00011	Table of Contents
	<b>Solicitation</b>
00100	Advertisement for Bids
	<b>Instructions for Procurement</b>
00200	Instructions to Bidders
	<b>Available Information</b>
00310	Geotechnical Data
00311	Permits
00312	Easements
00315	Drawings
	<b>Procurement Forms and Supplements</b>
00410	Bid Form
00411	Indiana State Board of Accounts - Form 96
00431	Bid Bond Form
00434	Products List Form
00435	Subcontractor's List Form
00437	Schedule of Values Form
00451	Qualifications Statement
	<b>Contracting Requirements</b>
00510	Notice of Award Form
00520	Agreement Form
00550	Notice to Proceed Form
	<b>Bond Forms</b>
00611	Performance Bond Form
00612	Payment Bond Form
	<b>Certificates and Other Forms</b>
00620	Certificates of Insurance
00622	Application for Payment Form
	<b>Modification Forms</b>
00631	Change Order Form
00632	Work Change Directive Form
00633	Change Order Request Form
	<b>Clarification and Administrative Forms</b>
00641	RFI Form
00642	Nonconforming Work Notice Form
00643	Substitution Request Form (After the Bidding Phase)
00644	Submittal Transmittal Form
00646	Schedule of Submittals Form
	<b>Closeout Forms</b>
00651	Certificate of Substantial Completion Form
00652	Punch List Form
00653	Certificate of Compliance by Contractor Form
	<b>Conditions of the Contract</b>
00700	General Conditions
00800	Supplementary Conditions
00831	E-Verify Affidavit
	<b>Precontract Revisions</b>
00900	Addenda

**Table of Contents**

<b>Section</b>	<b>Title</b>
<b>DIVISION 1 – GENERAL REQUIREMENTS</b>	
	<b>Summary</b>
01110	Summary of the Work
	<b>Price and Payment Procedures</b>
01210	Allowances
01220	Measurement and Payment
01230	Alternates
01260	Contract Modification Procedures
01290	Payment Procedures
	<b>Administrative Requirements</b>
01310	Project Management and Coordination
	<b>Construction Progress Documentation</b>
01320	Construction Progress Documentation
01322	Photographic Documentation
	<b>Submittal Procedures</b>
01330	Submittal Procedures
	<b>Quality Requirements</b>
01400	Quality Requirements
	<b>Temporary Facilities and Controls</b>
01500	Temporary Facilities and Controls
01571	Temporary Sediment and Erosion Control
	<b>Product Requirements</b>
01600	Product Requirements
	<b>Execution</b>
01700	Execution Requirements
	<b>Closeout Requirements</b>
01770	Closeout Procedures
01781	Record Documents
01782	Operations and Maintenance Data
01810	Commissioning
01820	Demonstration and Training
<b>DIVISIONS 2 - 16: SPECIFICATIONS</b>	
	<b>DIVISION 2 – SITE CONSTRUCTION</b>
	<b>Site Preparation</b>
02220	Site Demolition
02230	Site Clearing
02240	Dewatering
02260	Excavation Support and Protection
	<b>Earthwork</b>
02300	Earthwork
	<b>Tunneling, Boring and Jacking</b>
02410	Horizontal Directional Drilling Piping Installation
	<b>Sanitary Sewer Systems</b>
02530	Gravity Sanitary Sewerage
02532	Sewer Televising
02533	Standard Sewer Cleaning
02545	Sewer Force Mains
	<b>Bases, Pavements, Drives, and Walkways</b>
02700	Bases and Pavements
	<b>Planting</b>
02920	Lawns and Grasses
	<b>DIVISION 11 – EQUIPMENT</b>
11000	Equipment General Requirements
11247	Flowmeters
11310	Submersible Lift Station
11315	Back-up Pump System
	<b>DIVISION 26 – ELECTRICAL</b>

DIVISION 26 – ELECTRICAL

<u>SECTION</u>	<u>TITLE</u>
26 05 00	COMMON WORK RESULTS FOR ELECTRICAL
26 05 19	LOW VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES
26 05 23	INSTRUMENTATION CABLES
26 05 26	GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS
26 05 33	RACEWAYS, CONDUITS AND BOXES FOR ELECTRICAL SYSTEMS
26 05 53	IDENTIFICATIONS FOR ELECTRICAL SYSTEMS
26 27 26	WIRING DEVICES
26 28 16	DISCONNECT SWITCHES
26 29 13	LIFT STATION CONTROL PANEL
26 29 23	VARIABLE-FREQUENCY MOTOR CONTROLLERS